



WORK TASK ORDER
Nalcor Energy - Lower Churchill Project

PROJECT: Lower Churchill Project	WTO No. PE0004	Rev No. 1
CONTRACTOR: Potomac Economics	AGREEMENT No.:	15813
DESCRIPTION: Expert witness for the HQT 890 rate hearing	DATE PREPARED:	5-Nov-10
ORIGINATOR: Ann Brazil	WORK ORDER #	716177

SCOPE OF WORK:
 To provide written and oral expert testimony and advice in support of Nalcor's intervention at HQT's 890 rate hearing.

EXPECTED OUTCOME:
 (1) Draft IRS and prepare outline of Expert report (2) Prepare Expert report (3) Prepare testimony and attend hearing

Schedule: Start Date: 1-May-09 Due Date: 31-Jan-11
 Duration Days: 640

Milestone	Milestone Date

Reporting Requirements:

<input type="checkbox"/> Weekly Timesheet	<input type="checkbox"/> Weekly Progress	<input type="checkbox"/> MS Project Schedule - Bi-Weekly	Other:
<input type="checkbox"/> Bi-Weekly Timesheet	<input type="checkbox"/> Bi-Weekly Progress	<input type="checkbox"/> Primavera Schedule - Bi-Weekly	
<input checked="" type="checkbox"/> Monthly Timesheet	<input type="checkbox"/> Bi-Weekly Progress S Curve	<input type="checkbox"/> Monthly Safety	
<input checked="" type="checkbox"/> Monthly Cost	<input type="checkbox"/> Monthly Progress S Curve	<input type="checkbox"/> Monthly Progress - Summary of All Work (WTOs)	

Type	Description	No. of Copies		Due Date
		Paper	Electronic	

Comments:
 Work Task Order includes the Contractor completed and agreed 'Execution Plan' and 'Cost, Time and Resource Estimate' attached hereto.

Work Breakdown Structure: 5.1.812.0000.0103.02.02 **Cost Element:** 51810002
Cost Code: 30090801 1135

Approved Amount:	Previously Approved	Total Hours	Total Approved Amount (US\$)
This Revision			
\$ [REDACTED]	\$ [REDACTED]	[REDACTED]	\$ [REDACTED]

Contractor shall not exceed the WTO total approved amount without the prior written approval of Nalcor Energy

Approvals LCP:	Name	Signature	Date
Originator:	Ann Brazil	<i>[Signature]</i>	NOV 10 / 10
Cost Control:	Tara Dumaresque	<i>[Signature]</i>	NOV 15, 2010
Project Planning:	Tony Scott	<i>[Signature]</i>	
Commercial Coordinator:	Gerry Humphrey	<i>[Signature]</i>	NOV 15 / 10
LCP Approval:	Joanna Harris	<i>[Signature]</i>	NOV 10 / 10
Contractor Acceptance:	ROBERT Sinclair	<i>[Signature]</i>	NOV 17 / 10

*Where the rates or terms contained herein or attached hereto conflict with Agreement rates, agreement rates shall prevail.
 Note: Contractor to complete Execution Plan and CTR.

LCP



WORK TASK ORDER

Nalcor Energy - Lower Churchill Project

PROJECT: Lower Churchill Project	WTO No. PE0004	Rev No. 0
CONTRACTOR: Potomac Economics	AGREEMENT No.: 15813-0B	
DESCRIPTION: Expert witness for the HQT 890 rate hearing	DATE PREPARED: April 22/09.	
ORIGINATOR: Ann James	WORK ORDER # 716177	

SCOPE OF WORK:
To provide written and oral expert testimony and advice in support of Nalcor's intervention at HQT's 890 rate hearing.

EXPECTED OUTCOME:
(1) Draft IRS and prepare outline of Expert report (2) Prepare Expert report (3) Prepare testimony and attend hearing

Schedule:	Start Date: 1-May-09	Due Date: 31-Dec-09
	Duration Days: 244	
	Milestone	Milestone Date

Reporting Requirements:

<input type="checkbox"/> Weekly Timesheet	<input type="checkbox"/> Weekly Progress	<input type="checkbox"/> MS Project Schedule - Bi-Weekly	Other:
<input type="checkbox"/> Bi-Weekly Timesheet	<input type="checkbox"/> Bi-Weekly Progress	<input type="checkbox"/> Primavera Schedule - Bi-Weekly	
<input checked="" type="checkbox"/> Monthly Timesheet	<input type="checkbox"/> Bi-Weekly Progress S Curve	<input type="checkbox"/> Monthly Safety	
<input checked="" type="checkbox"/> Monthly Cost	<input type="checkbox"/> Monthly Progress S Curve	<input type="checkbox"/> Monthly Progress - Summary of All Work (WTOs)	

Deliverables:		No. of Copies		
		Paper	Electronic	Due Date
Type	Description			

Comments:
Work Task Order includes the Contractor completed and agreed 'Execution Plan' and 'Cost, Time and Resource Estimate' attached hereto.

Work Breakdown Structure: 5.1.812.0000.0103.02.02 **Cost Element:**

Cost Code: 30090801 1135 51810002

Approved Amount:	Previously Approved	Total Hours	Total Approved Amount (US\$)
This Revision \$ [redacted]	\$ -	[redacted]	\$ [redacted]

Contractor shall not exceed the WTO total approved amount without the prior written approval of Nalcor Energy

Approvals LCP:	Name	Signature	Date
Originator:	Ann James	<i>Ann James</i>	May 12, 2009
Cost Control:	Mike Tuff	<i>Mike Tuff</i>	May 12, 2009
Project Planning:	Greg Davis / Tony Slett	<i>Greg Davis</i>	May 12/09
Commercial Coordinator:	Paul Kennedy	<i>Paul Kennedy</i>	May 13/09
? Approval:	Joanna Harris	<i>Joanna Harris</i>	May 12/09

Contractor Acceptance:

*Where the rates or terms contained herein or attached hereto conflict with Agreement rates, agreement rates shall prevail.

LCP